
 

TOTAL BID AMOUNT: 
$ 184,247,078.07 

 
#1-DISTRICT 1; CHARLOTTE - $2,333,768.00 (150 DAYS) 
PROPOSAL NO: T1204 FPN: 1984781 5 20 1  
BRIDGE REPLACEMENT 

 
THIS IS AN A+B PROJECT 

 
KELLY BROTHERS, INC. Days= 15 
 A= $1,881,463.28 
 B= $75,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $1,956,463.28 
 
THOMAS MARINE CONSTR., INC. Days= 125 
  A= $1,716,705.70 
 B= $625,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,341,705.70 
 
ZEP CONSTRUCTION, INC. Days= 140 
  A= $1,755,462.94 
 B=$700,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,455,462.94 
 
QUALITY ENTERPRISES USA, INC. Days= 150 
   A= $1,817,937.35 
 B= $750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,567,937.35 
 
RUSSELL ENGINEERING, INC. Days= 150 
   A= $1,826,950.72 
 B= $750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,576,950.72 
 
 

#1-PROPOSAL NO: T1204 - Continued 
LEWARE CONSTR. COMPANY  Days= 144 
    OF FLORIDA, INC. A= $1,928,000.00 
 B= $720,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,648,000.00 

 
CONE & GRAHAM, INC. Days= 150 
   A= $1,936,119.57 
 B= $750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,686,119.57 
 
APAC-SOUTHEAST, INC. Days= 150 
   A= $1,962,812.70 
 B= $750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,712,812.70 
 
LUCAS MARINE CONSTRUCTION, LLC Days= 135 
 A=$2,252,204.02 
 B= $675,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,927,204.02 
 
FERREIRA CONSTRUCTION CO., INC. Days= 150 
 A= $2,270,372.73 
 B= $750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $3,020,372.73 
 
 
#2-DISTRICT 1; GLADES - $1,196,040.00 (75 DAYS) 
PROPOSAL NO: T1217 FPN: 1939762 5 20 1  
RESURFACING 
 
AJAX PAVING INDUSTRIES  
  OF FLORIDA LLC $837,861.82 
BETTER ROADS, INC. $838,000.00 
APAC-SOUTHEAST, INC. $1,042,071.50 
ROBERTS, C.W., CONTRACTING $1,063,980.00 
COMMUNITY ASPHALT CORP. $1,094,825.00 
RANGER CONSTR. INDUSTRIES, INC. $1,139,254.00 
GENERAL ASPHALT CO., INC. $1,145,205.00 
 
 
#3-DISTRICT 1; POLK - $1,951,854.00 (90 DAYS) 
PROPOSAL NO: T1234 FPN: 1969122 5 20 1  
RESURFACING 
 
LANE CONSTR. CORPORATION (THE) $1,431,108.00 
APAC-SOUTHEAST, INC. $1,458,000.00 
HUBBARD CONSTRUCTION COMPANY $1,649,649.64 
MIDDLESEX CORPORATION (THE) $1,735,319.00 
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#4-DISTRICT 1; SARASOTA - $10,414,133.00 (260 DAYS) 
PROPOSAL NO: T1263 FPN: 4202401 5 20 1  
RESURFACING 

 
THIS IS AN A+B PROJECT 

 
AJAX PAVING INDUSTRIES Days= 95 
  OF FLORIDA LLC A= $8,387,640.28 
 B= $1,140,000.00 
                                                       Daily Value= $12,000.00 
                                                                  A+B= $9,527,640.28 
 
APAC-SOUTHEAST, INC. Days= 140 
   A= $7,918,725.25 
 B= $1,680,000.00 
                                                       Daily Value= $12,000.00 
                                                                  A+B= $9,598,725.25 
 
 
#5-DISTRICT 1; POLK - $2,939,886.00 (125 DAYS) 
PROPOSAL NO: T1269 FPN: 1976472 5 20 1  
RESURFACING 

 
THIS IS AN A+B PROJECT 

 
AJAX PAVING INDUSTRIES  Days= 80 
  OF FLORIDA LLC A= $2,310,000.00 
 B= $400,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,710,000.00 
 
LANE CONSTR. CORPORATION (THE) Days= 90 
 A= $2,284,880.00
 B= $450,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $2,734,880.00 
 
APAC-SOUTHEAST, INC. Days= 125 
 A= $2,619,700.00 
 B= $625,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $3,244,700.00 
 
 
#6-DISTRICT 1; COLLIER - $4,869,432.00 (120 DAYS) 
PROPOSAL NO: T1293 FPN: 4198801 5 20 1  
RESURFACING 

 
THIS IS AN A+B PROJECT 

 
BETTER ROADS, INC. Days= 65 
   A= $3,055,000.00 
 B= $325,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $3,380,000.00 
 
APAC-SOUTHEAST, INC. Days= 83 
   A= $3,284,260.00 
 B= $415,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $3,699,260.00 

#6-PROPOSAL NO: T1293 - Continued 
GENERAL ASPHALT CO., INC. Days= 75 
   A= $3,770,023.00 
 B= $375,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $4,145,023.00 
 
COMMUNITY ASPHALT CORP. Days= 90 
   A= $3,769,770.00 
 B= $450,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $4,219,770.00 
 
ASPHALT GROUP, INC. Days= 65 
   A= $4,140,000.00 
 B= $325,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $4,465,000.00 
 
 
#7-DISTRICT 1; MANATEE - $2,775,961.00 (100 DAYS) 
PROPOSAL NO: T1294 FPN: 4202531 5 20 1  
RESURFACING 

 
THIS IS AN A+B PROJECT 

 
AJAX PAVING INDUSTRIES  Days= 75 
   OF FLORIDA LLC A= $2,540,000.00 
 B= $487,500.00 
                                                       Daily Value= $6,500.00 
                                                                  A+B= $3,027,500.00 
 
APAC-SOUTHEAST, INC. Days= 70 
   A= $2,688,278.00 
 B= $455,000.00 
                                                       Daily Value= $6,500.00 
                                                                  A+B= $3,143,278.00 
 
 
#8-DISTRICT 2; NASSAU - $905,698.00 (101 DAYS) 
PROPOSAL NO: T2217 FPN: 2125772 5 20 1  
BIKE PATH/TRAIL 

 
CALLAWAY CONTRACTING INC. $667,697.31 
SAYAR ENTERPRISES, INC. DBA  
  SOUTHERN DEVELOPMENT CORP. $673,086.25 
GIBBS & REGISTER, INC. $694,250.00 
VALLENCOURT CONSTR. CO., INC. $720,000.00 
COXWELL, J.B. CONTRACTING, INC. $773,130.00 
JACKSONVILLE EIGHTEEN  
  CONSTRUCTION, INC. $854,464.54 
 
 
 
 
 
 
 
 
 
 



#9-DISTRICT 2; DUVAL - $77,510,688.00 (1120 DAYS) 
PROPOSAL NO: T2260 FPN: 2132724 5 20 1  
ADD LANES & RECONSTRUCT 
 
HUBBARD CONSTRUCTION COMPANY $57,786,749.01 
SUPERIOR CONSTRUCTION CO., INC. $59,155,872.50 
COXWELL, J.B. CONTRACTING, INC. $61,102,153.59 
ANDERSON COLUMBIA CO., INC. $62,505,292.20 
PRINCE CONTRACTING CO., INC. $63,337,129.26 
BAKER, R.B. CONSTRUCTION, INC. $63,603,071.30 
ARCHER WESTERN CONTRS, LTD. $64,641,107.04 
APAC-SOUTHEAST, INC. $66,413,977.51 
 
 
#10-DISTRICT 2; ALACHUA - $666,489.00 (30 DAYS) 
PROPOSAL NO: T2266 FPN: 2129434 5 20 1  
TRAFFIC OPS IMPROVEMENT 
 
ANDERSON COLUMBIA CO., INC. $492,743.00 
STEVEN COUNTS, INC. $521,740.00 
APAC-SOUTHEAST, INC. $592,173.38 
 
 
#11-DISTRICT 2; DUVAL - $249,767.00 (60 DAYS) 
PROPOSAL NO: T2269 FPN: 2096837 5 20 1  
TRAFFIC SIGNALS 
 
AMERICAN LIGHTING AND  
  SIGNALIZATION, INC. $198,915.00 
MILLER ELECTRIC COMPANY $200,912.98 
PAH CONSTRUCTORS, INC. $201,562.00 
FLORIDA SAFETY CONTRACTORS, INC. $213,034.73 
HINSON, JAMES D., ELECTRICAL  
  CONTRACTING COMPANY, INC. $221,535.00 
TRANS TECH ELECTRIC, L.P. $222,885.24 
TRAFFIC CONTROL DEVICES, INC. $228,045.00 
 
 
#12-DISTRICT 3; GADSDEN - $13,451,143.00 (330 DAYS) 
PROPOSAL NO: T3072 FPN: 4134251 5 20 1  
RESURFACING 
 
PEAVY & SON CONSTR. CO., INC. $11,481,219.70 
ROBERTS, C.W., CONTRACTING, INC. $11,495,174.07 
 
 
#13-DISTRICT 4; PALM BEACH - $5,905,775.00 (276 DAYS) 
PROPOSAL NO: T4208 FPN: 4153181 5 20 1  
RESURFACING 
 
HARDRIVES OF DELRAY, INC. $4,699,653.20 
WEEKLEY ASPHALT PAVING, INC. $4,893,547.48 
COMMUNITY ASPHALT CORP. $4,983,852.38 
RANGER CONSTRUCTION - SOUTH $5,083,774.35 
HUBBARD CONSTRUCTION COMPANY $5,094,313.29 
 
 
 
 
 
 
 

#14-DISTRICT 5; ORANGE - $40,325,665.00 (990 DAYS) 
PROPOSAL NO: T5253 FPN: 2395354 5 20 1  
ADD LANES & RECONSTRUCT 

 
THIS IS AN A+B PROJECT 

 
HUBBARD CONSTR. COMPANY Days= 700 
   A= $30,679,913.92 
 B= $5,250,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $35,929,913.92 
 
RUSSELL ENGINEERING, INC. Days= 990 
   A= $29,596,978.99 
 B= $7,425,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $37,021,978.99 
 
PRINCE CONTRACTING CO., INC. Days= 870 
   A= $31,603,386.10 
 B= $6,525,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $38,128,386.10 
 
LANE CONSTR. CORPORATION (THE) Days= 660 
   A= $33,442,840.52 
 B= $4,950,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $38,392,840.52 
 
SOUTHLAND CONSTRUCTION, INC. Days= 980 
   A= $33,004,136.70 
 B= $7,350,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $40,354,136.70 
 
CARLO, JOHN, INC. Days= 990 
   A= $34,297,906.35 
 B= $7,425,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $41,722,906.35 
 
RANGER CONSTR. INDUSTRIES, INC. Days= 860 
   A= $37,373,999.14 
 B= $6,450,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $43,823,999.14 
 
POSEN CONSTRUCTION, INC. Days= 900 
   A= $37,434,904.38 
 B= $6,750,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $44,184,904.38 
 
ASTALDI CONSTR. CORPORATION Days= 990 
   A= $40,092,998.39 
 B= $7,425,000.00 
                                                       Daily Value= $7,500.00 
                                                                  A+B= $47,517,998.39 
 
 



#15-DISTRICT 5; LAKE - $366,372.00 (30 DAYS) 
PROPOSAL NO: T5259 FPN: 4217731 5 20 1  
SIGNING/PAVEMENT MARKINGS 
 
AKCA INC. $262,456.60 
TRAFFIC SERVICES, INC. $392,600.00 
HIGHWAY TECHNOLOGIES, INC. $528,011.25 
 
 
#16-DISTRICT 5; MARION - $7,123,055.00 (330 DAYS) 
PROPOSAL NO: T5260 FPN: 2387702 5 20 1  
BRIDGE REPLACEMENT 

 
RUSSELL ENGINEERING, INC. $4,772,221.68 
STEVEN COUNTS, INC. $4,871,063.67 
HALIFAX PAVING, INC. $5,564,733.85 
P & S PAVING, INC. $5,778,735.15 
CONE & GRAHAM, INC. $5,845,118.15 
D.A.B. CONSTRUCTORS, INC. $6,099,999.99 
ANDERSON COLUMBIA CO., INC. $6,200,747.00 
 
 
#17-DISTRICT 5; VOLUSIA - $6,314,432.00 (160 DAYS) 
PROPOSAL NO: T5261 FPN: 4195941 5 20 1  
RESURFACING 
 
P & S PAVING, INC. $4,925,218.25 
APAC-SOUTHEAST, INC. $4,968,834.79 
RANGER CONSTR. INDUSTRIES, INC. $5,121,701.09 
HALIFAX PAVING, INC. $5,228,711.51 
HUBBARD CONSTRUCTION COMPANY $5,468,193.33 
MIDDLESEX CORPORATION (THE) $6,155,401.05 
 
 
#18-DISTRICT 6; MIAMI-DADE - $2,519,869.00 (200 DAYS) 
PROPOSAL NO: T6172 FPN: 4194961 5 20 1  
SAFETY PROJECT 
 
H & J ASPHALT, INC. $2,357,880.17 
WEEKLEY ASPHALT PAVING, INC. $2,376,818.47 
COMMUNITY ASPHALT CORP. $2,472,026.37 
H & R PAVING, INC. $2,511,073.87 
ASPHALT GROUP, INC. $2,517,760.15 
GENERAL ASPHALT CO., INC. $2,610,309.24 
SOLO CONSTRUCTION CORPORATION $2,673,234.89 
RANGER CONSTRUCTION - SOUTH $2,755,233.73 
 
 
#19-DISTRICT 6; MIAMI-DADE - $3,360,000.00 (240 DAYS) 
PROPOSAL NO: T6175 FPN: 2501532 5 20 1  
BRIDGE-REPAIR/REHABILITATION 
 
MISENER MARINE CONSTR., INC. $2,970,513.75 
KELLY BROTHERS, INC. $2,984,000.40 
KIEWIT SOUTHERN CO. $2,991,716.50 
COASTAL MARINE CONSTR., INC. $3,137,764.00 
GLF CONSTRUCTION CORPORATION $3,441,850.97 
WORTH CONTRACTING, INC. $3,467,597.80 
M & J CONSTRCTION COMPANY OF     
  PINELLAS COUNTY, INC. $3,910,235.90 
 

#20-DISTRICT 7; PASCO - $43,300,000.00 (675 DAYS) 
PROPOSAL NO: T7203 FPN: 4218314 5 20 1  
INTERCHANGE (MODIFY) 

 
THIS IS AN A+B PROJECT 

 
LANE CONSTR. CORPORATION (THE) Days= 550 
   A= $32,081,323.10 
 B= $2,750,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $34,831,323.10 
 
CARLO, JOHN, INC. Days= 575 
   A= $34,410,313.86 
 B= $2,875,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $37,285,313.86 
 
PEPPER CONTRACTING SERVICE Days= 630 
   A= $34,685,038.68 
 B= $3,150,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $37,835,038.68 
 
NELSON, DAVID, CONSTRUCTION CO. Days= 675 
   A= $34,560,476.77 
 B= $3,375,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $37,935,476.77 
 
CONE & GRAHAM, INC. Days= 625 
   A= $37,532,066.81 
 B= $3,125,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $40,657,066.81 
 
D.A.B. CONSTRUCTORS, INC. Days= 675 
   A= $38,444,444.44 
 B= $3,375,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $41,819,444.44 
 
ROBERTS, C.W., CONTRACTING, INC. Days= 590 
   A= $39,283,331.74 
 B= $2,950,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $42,233,331.74 
 
ARCHER WESTERN CONTRS, LTD. Days= 600 
   A= $39,551,451.24 
 B= $3,000,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $42,551,451.24 
 
PCL CIVIL CONSTRUCTORS, INC. Days= 570 
   A= $40,919,809.26 
 B= $2,850,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $43,769,809.26 
 



#20-PROPOSAL NO: T7203 - Continued 
SKANSKA USA CIVIL SOUTHEAST INC.Days= 625 
   A= $41,434,011.12 
 B= $3,125,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $44,559,011.12 
 
ASTALDI CONSTR. CORPORATION Days= 675 
   A= $42,799,912.49 
 B= $3,375,000.00 
                                                       Daily Value= $5,000.00 
                                                                  A+B= $46,174,912.49 
 
 


