Florida Transportation Builders' Association, Inc.

APPARENT LOW BIDDERS' LIST

FROM THE FEBRUARY 25, 2004 FDOT BID LETTING

February 25, 2004

#1-DISTRICT 1; COLLIER - $18,776,571.00 (990 DAYS)
PROPOSAL NO: T1055 FPN: 200732 1 52 01
INTERCHANGE (MAJOR)

THIS IS AN A+B PROJECT

MAGNUM CONSTRUCTION MANAGEMENT CORP., DBA MCM CORP.
Days= 870
A= $26,590,446.21
B= $7,830,000.00
Daily Value= $9,000.00
A+B= $34,420,446.21

GILBERT SOUTHERN CORP.
Days= 750
A= $27,783,693.20
B= $6,750,000.00
Daily Value= $9,000.00
A+B= $34,533,693.20

ASTALDI CONSTRUCTION CORP.
Days= 900
A= $26,488,620.13
B= $8,100,000.00
Daily Value= $9,000.00
A+B= $34,588,620.13

DEFELICE, L.G. INC.
Days= 990
A= $27,606,928.72
B= $8,910,000.00
Daily Value= $9,000.00
A+B= $36,516,928.72

#1-CONTINUED:

ZEP CONSTRUCTION, INC.
Days= 800
A= $29,502,927.65
B= $7,200,000.00
Daily Value= $9,000.00
A+B= $36,702,927.65

PCL CIVIL CONSTRUCTORS, INC.
Days= 870
A= $29,047,226.90
B= $7,830,000.00
Daily Value= $9,000.00
A+B= $36,877,226.90

#2-DISTRICT 2; DUVAL - $589,999.00 (150 DAYS)
PROPOSAL NO: T2070 FPN: 209697 3 52 01
INTERCONNECTION

HINSON, JAMES D., ELECT. CONTR CO..	$489,826.67
MASTEC NORTH AMERICA, INC.	$527,687.90
AMERICAN LIGHTING AND SIGNALIZATION, INC.	$558,768.00
PAH CONSTRUCTORS, INC.	$584,068.00
TRAFFIC CONTROL DEVICES, INC.	$587,587.00
FLORIDA INDUSTRIAL ELECTRIC, INC.	$617,090.00
SIGNAL TECHNOLOGY AND INSTALLATION CORP.	$768,368.00

#3-DISTRICT 3; JACKSON - $1,355,850.00 (125 DAYS)
PROPOSAL NO: T3037 FPN: 406324 1 52 01
RESURFACING

ANDERSON COLUMBIA CO., INC.	$1,791,911.00
ROBERTS, C.W., CONTRACTING, INC.	$1,892,000.00
MITCHELL BROTHERS, INC.	$1,987,266.50

#4-DISTRICT 4; PALM BEACH - $29,797,748.00 (1085 DAYS)
PROPOSAL NO: T4025 FPN: 229498 1 52 01
ADD LANES & RECONNECT

COMMUNITY ASPHALT CORP.	$28,657,508.58
RANGER CONSTR. INDUSTRIES, INC.	$29,375,931.71
DEFELICE, L.G. INC.	$30,709,295.38
BERGERON LAND DEV.,INC. AND BERGERON SAND & ROCK MINING, INC.	$30,934,989.40
RUSSELL ENGINEERING, INC.	$31,243,356.52
ARCHER WESTERN CONTRS, LTD.	$31,601,606.17
HUBBARD CONSTRUCTION COMPANY	$32,974,609.68

TOTAL BID AMOUNT:
$159,789,806.51

#5-DISTRICT 4; PALM BEACH - $53,798,934.00 (1400 DAYS)
PROPOSAL NO: T4041 FPN: 231920 1 52 01
ADD LANES & RECONNECT

ARCHER WESTERN CONTRS, LTD.	$74,077,020.16
HUBBARD CONSTR. COMPANY	$80,930,075.25
ASTALDI CONSTR. CORPORATION	$81,622,178.69
COMMUNITY ASPHALT CORP.	$89,769,682.56
GILBERT SOUTHERN CORP.	$89,997,924.10

#6-DISTRICT 6; MIAMI-DADE - $3,282,206.00 (200 DAYS)
PROPOSAL NO: T6030 FPN: 408301 2 52 01
RESURFACING / GUARDRAIL

COMMUNITY ASPHALT CORP.	$3,724,989.89
RANGER CONSTRUCTION - SOUTH	$3,857,621.36

#7-DISTRICT 6; MIAMI-DADE - $8,457,254.00 (380 DAYS)
PROPOSAL NO: T6032 FPN: 408303 1 52 01
FLEXIBLE PVMT RECONSTRUCTION / ADD TURN LANE (S)

PROJECT MOVED TO THE MARCH 31, 2004 LETTING

#8-DISTRICT 6; MIAMI-DADE - $157,500.00 (90 DAYS)
PROPOSAL NO: T6036 FPN: 414834 1 52 01
TRAFFIC SIGNALS

PETRO HYDRO, INC.	$187,911.75
H & J ASPHALT, INC.	$252,500.00
WEEKLEY ASPHALT PAVING, INC.	$315,224.00
COMMUNITY ASPHALT CORP.	$337,500.00

#9-DISTRICT 6; MIAMI-DADE - $1,098,290.00 (320 DAYS)
PROPOSAL NO: T6039 FPN: 414760 1 52 01
ITS SURVEILLANCE SYSTEM

MASTEC NORTH AMERICA, INC.	$798,982.90
TRAFFIC CONTROL DEVICES, INC.	$828,000.00
SIGNAL TECHNOLOGY AND INSTALLATION CORP.	$894,482.40
TRANSCORE, L.P.	$1,091,069.00

#10-DISTRICT 7; PINELLAS - $7,246,258.00 (635 DAYS)
PROPOSAL NO: T7038 FPN: 256815 1 52 01
ADD LANES & RECONSTRUCT - WIDEN/RESURFACE EXIST LANES

THIS IS AN A+B PROJECT

PURCELL, R.E. CONSTR. CO., INC.
Days= 590
A= $7,861,142.41
B= $590,000.00
Daily Value= $1,000.00
A+B= $8,451,142.41

#10-CONTINUED:

PEPPER CONTRACTING SERVICES
Days= 545
A= $8,263,827.78
B= $545,000.00
Daily Value= $1,000.00
A+B= $8,808,827.78

NELSON, DAVID, CONSTRUCTION CO.
Days= 635
A= $9,269,916.24
B= $635,000.00
Daily Value= $1,000.00
A+B= $9,904,916.24

AJAX PAVING INDUSTRIES, INC.
Days= 635
A= $9,380,051.18
B= $635,000.00
Daily Value= $1,000.00
A+B= $10,015,051.18

GILBERT SOUTHERN CORP.
Days= 420
A= $9,997,698.18
B= $420,000.00
Daily Value= $1,000.00
A+B= $10,417,698.18

HUBBARD CONSTRUCTION CO.
Days= 630
A= $9,843,320.45
B= $630,000.00
Daily Value= $1,000.00
A+B= $10,473,320.45

CONE & GRAHAM, INC.
Days= 635
A= $10,335,833.75
B= $635,000.00
Daily Value= $1,000.00
A+B= $10,970,833.75

#11-DISTRICT 7; PINELLAS - $9,412,004.00 (430 DAYS)
PROPOSAL NO: T7044 FPN: 258880 1 52 01
RIGID PAVEMENT REHABILITATION

THIS IS AN A+B PROJECT

GILBERT SOUTHERN CORP.
Days= 280
A= $6,630,066.94
B= $560,000.00
Daily Value= $2,000.00
A+B= $7,190,066.94

CARLO, JOHN, INC.
Days= 390
A= $6,888,863.36
B= $780,000.00
Daily Value= $2,000.00
A+B= $7,668,863.36